DOT_RGGBO1

PS&E JOB NO: 05A020
CONTRACT NO: 006960

REVISION NO : 1
REG ON NO 01

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D CHECK REPORT

* *x

DATE: 03/ 23/ 2005
TIME: 11: 56

BIDS OPENED ON : May 4 2005
AWARDED ON : May 9 2005

VERSI ON NO : 2 WORK ORDER# : XL2157
o Cem203 T e LONBIDDER  ----c-n  —oone- 2ND BIDDER  <----cn oceon- 3RD BIDDER  -------
TITLE : SR 203 WATSON ASPHALT PAVI NG COVPANY, LAKESI DE | NDUSTRI ES W LDER CONSTRUCTI ON COMPANY
uhE/AB'CSEm ngsrgﬁtO&ggquDw c 19220 NE 80TH 14593 GALAXY WAY 1525 E MARI NE VI EW DR
05A020 98053- 9402 MONRCE WA 98272
PROJECT . STP. 0203(009) REDMOND WA 980730845 MONROE WA 982720247 EVERETT WA 982011927
CONTY(S) - KI NG CONTRACTOR NUMBER 864800 CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 892000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./ PRICE PER UN'T/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
PREPARATI ON
1 MOBI LI ZATI ON
L.S. 19.17 % -45.70 % 78.33%
60, 000. 00 71,500.00 11, 500. 00 32,580.00 - 27, 420. 00 107,000.00 47, 000. 00
2 REMOVI NG CEMENT CONC. S| DEWALK
6. 0000 S. Y. 30. 0000 90. 0000 200. 00 % 41. 2000 37.33% 200. 0000 566.67 %
180. 00 540. 00 360. 00 247. 20 67.20 1, 200. 00 1,020. 00
3 REMDVI NG CEMENT CONC. CURB AND GUTTER
28. 0000 L.F. 15. 0000 25. 0000 66. 67 % 18. 8500 25.67 % 28. 0000 86. 67 %
420. 00 700. 00 280. 00 527. 80 107. 80 784. 00 364. 00
4 REMOVI NG ASPHALT CONC. CURB
460. 0000 L.F. 5. 0000 4. 0000 -20.00% 12. 2000 144. 00 % 9. 0000 80. 00 %
2,300. 00 1, 840. 00 - 460. 00 5, 612. 00 3,312. 00 4, 140. 00 1, 840. 00
5 REMOVI NG TRAFFI C CURB
170. 0000 L.F. 5. 0000 5. 0000 0.00 % 9. 0000 80. 00 % 6. 0000 20. 00 %
850. 00 850. 00 0.00 1, 530. 00 680. 00 1,020. 00 170. 00
6 REMDVI NG GUI DE POST
80. 0000 EACH 6. 0000 8. 0000 33.33% 10. 0000 66. 67 % 15. 0000 150. 00 %
480. 00 640. 00 160. 00 800. 00 320. 00 1, 200. 00 720. 00
7 REMDVI NG PLASTI C LI NE
740. 0000 L.F. 1. 5000 1. 0000 -33.33% 1. 0000 -33.33% 1. 0000 -33.33%
1,110. 00 740. 00 -370. 00 740. 00 -370. 00 740. 00 -370. 00
8 REMOVI NG PLASTI C TRAFFI C MARKI NG
7.0000 EACH 30. 0000 35. 0000 16. 67 % 50. 0000 66. 67 % 41. 0000 36. 67 %
210. 00 245. 00 35. 00 350. 00 140. 00 287. 00 77.00
9 REMOVI NG PLASTI C CROSSWALK LI NE
640. 0000 S.F. 1. 5000 2.0000 33.33% 1. 6000 6.67% 2.0000 33.33%
960. 00 1, 280. 00 320. 00 1,024. 00 64. 00 1, 280. 00 320. 00
10 REMOVI NG RAI SED PAVEMENT MARKER
4.1000 HUND 100. 0000 85. 0000 -15.00 % 85. 0000 -15.00 % 530. 0000 430. 00 %
410. 00 348. 50 -61. 50 348. 50 -61.50 2,173.00 1,763. 00
11 REMOVI NG ASPHALT CONC. FROM BRI DGE 203/ 28 DECK
210. 0000 S Y. 6. 0000 8. 0000 33.33% 17. 4500 190. 83 % 24. 0000 300. 00 %
1, 260. 00 1, 680. 00 420. 00 3, 664. 50 2, 404. 50 5, 040. 00 3, 780. 00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 03/ 23/ 2005
* k% BI D CHECK REPORT * * * TI ME: 11:56
PSZE JOB NO: 05A020 REVI SION NO : 1 BIDS OPENED ON : May 4 2005
CONTRACT NO': 006960 REGON NO  : 1 AWARDED ON : May 9 2005
VERSI ON NO : 2 WORK ORDER# : XL2157
o Cem203 T e LONBIDDER  ----ccc  —mcnen- 2ND BIDDER  <----cn oceon- 3RD BIDDER  -------
TITLE : SR 203 WATSON ASPHALT PAVI NG COVPANY, LAKESI DE | NDUSTRI ES W LDER CONSTRUCTI ON COMPANY
SAE/ABICSE;_O% ngsrgﬁtO&ggquDw c 19220 NE 80TH 14593 GALAXY WAY 1525 E MARI NE VI EW DR
05A020 98053- 9402 MONRCE WA 98272
PROJECT . STP. 0203(009) REDMOND WA 980730845 MONROE WA 982720247 EVERETT WA 982011927
CONTY(S) - KI NG CONTRACTOR NUMBER 864800 CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 892000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./ PRICE PER UN'T/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
PREPARATI ON
12 REMOVI NG ASPHALT CONC. FROM BRI DGE 203/ 29 DECK
70. 0000 S. Y. 10. 0000 8. 0000 -20.00% 17. 4500 74.50 % 24. 0000 140. 00 %
700. 00 560. 00 -140. 00 1,221.50 521. 50 1, 680. 00 980. 00
13 REMOVI NG ASPHALT CONC. FROM BRI DGE 203/ 30 DECK
250. 0000 S Y. 6. 0000 8. 0000 33.33% 17. 4500 190. 83 % 24. 0000 300. 00 %
1, 500. 00 2,000. 00 500. 00 4, 362. 50 2, 862. 50 6, 000. 00 4, 500. 00
LI QUI D ASPHALT
14 ANTI - STRI PPI NG ADDI TI VE
EST. 0.00 % 0.00 % 0. 00 %
5, 690. 00 5, 690. 00 5, 690. 00 5, 690. 00
HOT M X ASPHALT
15 CRACK SEALI NG
EST. 0.00 % 0.00 % 0. 00 %
4,000. 00 4,000. 00 4, 000. 00 4,000. 00
16 PLANI NG BI TUM NOUS PAVEMENT
23920. 0000 S. Y. 5. 0000 2. 6000 -48.00 % 2. 4000 -52.00% 3.0000 -40.00 %
119, 600. 00 62,192.00 -57, 408. 00 57,408.00 - 62, 192. 00 71,760.00 -47, 840.00
17 HVA CL. 1/2 IN. PG 64-22
5690. 0000 TON 46. 0000 47. 0000 2.17% 49. 2500 7.07% 59. 0000 28. 26 %
261, 740. 00 267, 430. 00 5, 690. 00 280,232.50 18, 492.50 335,710.00 73, 970. 00
18 JOB M X COMPLI ANCE PRI CE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00%
7,860. 00 7, 860. 00 7, 860. 00 7, 860. 00
19 COVPACTI ON PRI CE ADJUSTMENT
cALC 0.00 % 0.00 % 0. 00 %
5, 240. 00 5, 240. 00 5, 240. 00 5, 240. 00
20 HVA FOR APPROACH CL. 1/2 IN. PG 64-22
48. 0000 TON 100. 0000 150. 0000 50. 00 % 150. 0000 50. 00 % 200. 0000 100. 00 %
4, 800. 00 7,200. 00 2, 400. 00 7,200. 00 2, 400. 00 9, 600. 00 4, 800. 00



DOT_RGGBO1

PS&E JOB NO: 05A020
CONTRACT NO: 006960
VERSION NO : 2

REVISION NO : 1
REG ON NO 01
WORK ORDER# : XL2157

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D CHECK REPORT

* * ok

* *x

DATE: 03/ 23/ 2005
TIME: 11: 56

BIDS OPENED ON : May 4 2005
AWARDED ON : May 9 2005

o Cem203 T e LONBIDDER  ------- 2ND BIDDER  <----cn oceon- 3RD BIDDER  -------
TITLE : SR 203 WATSON ASPHALT PAVI NG COVPANY, LAKESI DE | NDUSTRI ES W LDER CONSTRUCTI ON COMPANY
uhE/AB'CSEm ngsrgﬁtO&ggquDw c 19220 NE 80TH 14593 GALAXY WAY 1525 E MARI NE VI EW DR
05A020 98053- 9402 MONRCE WA 98272
PROJECT . STP. 0203(009) REDMOND WA 980730845 MONROE WA 982720247 EVERETT WA 982011927
CONTY(S) - KI NG CONTRACTOR NUMBER 864800 CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 892000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./ PRICE PER UN'T/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
HOT M X ASPHALT
21  BRIDGE JONT SEAL
396. 0000 L.F. 20. 0000 12. 5000 -37.50% 20. 0000 0.00 % 21. 0000 5.00 %
7,920. 00 4,950.00  -2,970.00 7,920. 00 0. 00 8, 316. 00 396. 00
EROCSI ON CONTROL AND PLANTI NG
22 ESC LEAD
100. 0000 DAY 20. 0000 0. 0100 -99.95% 50. 0000 150. 00 % 1. 0000 -95.00 %
2,000. 00 1.00  -1,999.00 5, 000. 00 3, 000. 00 100.00 -1, 900.00
23 STREET CLEANI NG
16. 0000 HR 100. 0000 100. 0000 0.00 % 110. 0000 10. 00 % 120. 0000 20. 00 %
1, 600. 00 1, 600. 00 0.00 1, 760. 00 160. 00 1,920. 00 320. 00
24 | NLET PROTECTI ON
45. 0000 EACH 75. 0000 0. 0100 -99.99 % 40. 0000 -46.67% 110. 0000 46. 67 %
3,375.00 0.45  -3,374.55 1,800.00  -1,575.00 4, 950. 00 1,575. 00
25 EROCSI ON WATER POLLUTI ON CONTROL
EST. 0.00 % 0.00 % 0. 00 %
10, 000. 00 10, 000. 00 10, 000. 00 10, 000. 00
TRAFFI C
26 CEMENT CONC. TRAFFI C CURB AND GUTTER
14. 0000 L.F. 50. 0000 60. 0000 20. 00 % 98. 8000 97. 60 % 69. 0000 38. 00 %
700. 00 840. 00 140. 00 1,383.20 683. 20 966. 00 266. 00
27 EXTRUDED CURB
460. 0000 L.F. 5. 0000 4. 5000 -10.00 % 4. 5000 -10. 00 % 5. 0000 0.00 %
2,300. 00 2,070. 00 -230. 00 2,070. 00 -230. 00 2,300. 00 0.00
28 TYPE C PRECAST TRAFFI C CURB
170. 0000 L.F. 15. 0000 10. 0000 -33.33% 12. 0000 -20.00% 11. 0000 -26.67%
2, 550. 00 1, 700. 00 -850. 00 2, 040. 00 -510. 00 1, 870. 00 -680. 00
29 FLEXI BLE GUI DE POST
118. 0000 EACH 25. 0000 27. 0000 8. 00 % 30. 0000 20. 00 % 31. 0000 24.00 %
2, 950. 00 3, 186. 00 236. 00 3, 540. 00 590. 00 3, 658. 00 708. 00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 03/ 23/ 2005
* k% BI D CHECK REPORT * * * TI ME: 11:56
PSZE JOB NO: 05A020 REVI SION NO : 1 BIDS OPENED ON : May 4 2005
CONTRACT NO': 006960 REGON NO  : 1 AWARDED ON : May 9 2005
VERSI ON NO : 2 WORK ORDER# : XL2157
o Cem203 T e LONBIDDER  ----ccc  —mcnen- 2ND BIDDER  <----cn oceon- 3RD BIDDER  -------
TITLE : SR 203 WATSON ASPHALT PAVI NG COVPANY, LAKESI DE | NDUSTRI ES W LDER CONSTRUCTI ON COMPANY
uhE/AB'CSEm ngsrgﬁtO&ggquDw c 19220 NE 80TH 14593 GALAXY WAY 1525 E MARI NE VI EW DR
05A020 98053- 9402 MONRCE WA 98272
PROJECT . STP. 0203(009) REDMOND WA 980730845 MONROE WA 982720247 EVERETT WA 982011927
CONTY(S) - KI NG CONTRACTOR NUMBER 864800 CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 892000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./ PRICE PER UN'T/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
TRAFFI C
30 PAINT LI NE
30830. 0000 L.F. 0. 1000 0. 1000 0.00 % 0. 0900 -10. 00 % 0. 1500 50. 00 %
3,083. 00 3, 083. 00 0.00 2,774.70 -308. 30 4, 624. 50 1,541.50
31 PLASTIC LI NE
17220. 0000 L.F. 1. 5000 0. 4000 -73.33% 0. 6500 -56.67 % 0. 5000 -66. 67 %
25, 830. 00 6,888.00 - 18, 942.00 11,193.00 -14, 637.00 8,610.00 -17,220.00
32 PLASTIC WDE LINE
1530. 0000 L.F. 2.0000 1. 0000 -50. 00 % 1. 0000 -50. 00 % 1. 0000 -50.00 %
3, 060. 00 1,530.00  -1,530.00 1,530.00  -1,530.00 1,530.00  -1,530.00
33 PROFI LED PLASTI C WDE LI NE
220. 0000 L.F. 5. 0000 3. 5000 -30.00 % 10. 0000 100. 00 % 4. 0000 -20.00%
1, 100. 00 770. 00 -330. 00 2, 200. 00 1, 100. 00 880. 00 -220. 00
34 PLASTI C CROSSVALK LI NE
600. 0000 S.F. 6. 0000 5. 2500 -12.50 % 5. 2500 -12.50% 10. 0000 66. 67 %
3, 600. 00 3, 150. 00 - 450. 00 3, 150. 00 - 450. 00 6, 000. 00 2, 400. 00
35 PLASTIC STOP LI NE
118. 0000 L.F. 10. 0000 8. 0000 ©20.00% 8. 0000 -20.00% 10. 0000 0.00 %
1, 180. 00 944. 00 -236. 00 944. 00 -236. 00 1, 180. 00 0.00
36 PLASTI C TRAFFI C ARROW
13. 0000 EACH 100. 0000 98. 0000 -2.00% 85. 0000 -15.00 % 180. 0000 80. 00 %
1, 300. 00 1,274.00 -26.00 1, 105. 00 -195. 00 2,340. 00 1, 040. 00
37 PLASTI C DRAI NAGE MARKI NG
27. 0000 EACH 15. 0000 18. 0000 20. 00 % 15. 0000 0. 00 % 31. 0000 106. 67 %
405. 00 486. 00 81.00 405. 00 0. 00 837. 00 432. 00
38 RAI SED PAVENENT MARKER TYPE 2
3.1000 HUND 350. 0000 350. 0000 0.00 % 350. 0000 0.00 % 360. 0000 2.86 %
1, 085. 00 1, 085. 00 0.00 1, 085. 00 0. 00 1,116. 00 31.00
39 TEMPORARY PAVEMENT MARKI NG
37000. 0000 L.F. 0. 1000 0. 1500 50. 00 % 0. 6000 500. 00 % 0. 1500 50. 00 %
3, 700. 00 5, 550. 00 1, 850. 00 22,200.00 18, 500. 00 5, 550. 00 1, 850. 00
40 PERVANENT Sl GNI NG
L.S. 90. 84 % 90. 84 % 95. 93 %
3, 930. 00 7,500. 00 3,570. 00 7,500. 00 3, 570. 00 7,700. 00 3,770.00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 03/ 23/ 2005
* k% BI D CHECK REPORT * * * TI ME: 11:56
PSZE JOB NO: 05A020 REVI SION NO : 1 BIDS OPENED ON : May 4 2005
CONTRACT NO': 006960 REGON NO  : 1 AWARDED ON : May 9 2005
VERSI ON NO : 2 WORK ORDER# : XL2157
o Cem203 T e LONBIDDER  ----ccc  —mcnen- 2ND BIDDER  <----cn oceon- 3RD BIDDER  -------
TITLE : SR 203 WATSON ASPHALT PAVI NG COVPANY, LAKESI DE | NDUSTRI ES W LDER CONSTRUCTI ON COMPANY
uhE/AB'CSEm ngsrgﬁtO&ggquDw c 19220 NE 80TH 14593 GALAXY WAY 1525 E MARI NE VI EW DR
05A020 98053- 9402 MONRCE WA 98272
PROJECT . STP. 0203(009) REDMOND WA 980730845 MONROE WA 982720247 EVERETT WA 982011927
CONTY(S) - KI NG CONTRACTOR NUMBER 864800 CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 892000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./ PRICE PER UN'T/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
TRAFFI C
41  TRAFFIC SI GNAL DI SPLAY AND DETECTI ON SYSTEM SAC 4206
L.S. 96. 74 % 68.57 % 69. 85 %
70, 650. 00 139,000.00 68, 350. 00 119,093.00 48, 443. 00 120,000.00 49, 350. 00
42  TRAFFIC S| GNAL CONTROL SYSTEM SAC 4206
L.S. -14.75% -22.54% -18.03%
30, 500. 00 26,000.00 -4, 500. 00 23,625.00 -6, 875.00 25,000.00 -5, 500. 00
43 SIGNAL | NTERCONNECT SYSTEM
L.S. 76. 47 % 66. 47 % 235. 29 %
1, 700. 00 3, 000. 00 1, 300. 00 2, 830. 00 1, 130. 00 5,700. 00 4,000. 00
44  LOOP REPLACEMENT TYPE RL
5. 0000 EACH 440. 0000 530. 0000 20. 45 % 480. 0000 9.09 % 570. 0000 29. 55 %
2,200. 00 2, 650. 00 450. 00 2, 400. 00 200. 00 2, 850. 00 650. 00
45  LOOP REPLACENENT TYPE R3
5. 0000 EACH 1, 311. 0000 1, 600. 0000 22.04% 1, 440. 0000 9.84% 1, 500. 0000 14. 42 %
6, 555. 00 8, 000. 00 1, 445. 00 7,200. 00 645. 00 7,500. 00 945. 00
46 DI RECTI ONAL BORI NG
220. 0000 L.F. 50. 0000 62. 0000 24.00 % 56. 5000 13.00 % 72. 0000 44.00 %
11, 000. 00 13, 640. 00 2, 640. 00 12, 430. 00 1, 430. 00 15, 840. 00 4, 840. 00
47 FORCE ACCOUNT LOOP TESTI NG
EST. 0.00 % 0.00 % 0.00%
500. 00 500. 00 500. 00 500. 00
48 OTHER TEMPORARY TRAFFI C CONTROL
L.S. 141.94 % 217.74 % 222.58%
12, 400. 00 30,000.00 17, 600. 00 39,400.00 27, 000. 00 40,000.00 27, 600. 00
49 FLAGGERS AND SPOTTERS
2040. 0000 HR 36. 0000 33. 0000 -8.33% 38. 5000 6.94 % 37. 0000 2.78 %
73, 440. 00 67,320.00 -6, 120. 00 78, 540. 00 5, 100. 00 75, 480. 00 2, 040. 00
50 OTHER TRAFFI C CONTROL LABCR
1470. 0000 HR 40. 0000 33. 0000 -17.50 % 38. 5000 -3.75% 37. 0000 -7.50%
58, 800. 00 48,510.00 - 10, 290. 00 56,595.00 -2, 205.00 54,390.00 -4, 410. 00
51 TRAFFI C CONTROL SUPERVI SOR
L.S. -1.23% 83. 64 % 26.54 %
32, 400. 00 32, 000. 00 -400. 00 59,500.00 27, 100. 00 41, 000. 00 8, 600. 00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 03/ 23/ 2005

* k% BI D CHECK REPORT * * * TI ME: 11:56
PSZE JOB NO: 05A020 REVI SION NO : 1 BIDS OPENED ON : May 4 2005
CONTRACT NO': 006960 REGON NO  : 1 AWARDED ON : May 9 2005
VERSI ON NO : 2 WORK ORDER# : XL2157
o Cem203 T e LONBIDDER  ----ccc  —mcnen- 2ND BIDDER  <----cn oceon- 3RD BIDDER  -------
TITLE : SR 203 WATSON ASPHALT PAVI NG COVPANY, LAKESI DE | NDUSTRI ES W LDER CONSTRUCTI ON COMPANY
uhE/AB'CSEm ngsrgﬁtO&ggquDw c 19220 NE 80TH 14593 GALAXY WAY 1525 E MARI NE VI EW DR
05A020 98053- 9402 MONRCE WA 98272
PROJECT . STP. 0203(009) REDMOND WA 980730845 MONROE WA 982720247 EVERETT WA 982011927
CONTY(S) - KI NG CONTRACTOR NUMBER 864800 CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 892000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./ PRICE PER UN'T/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
TRAFFI C
52  CONSTRUCTI ON SI GNS CLASS A
416. 0000 S.F. 18. 0000 16. 5000 -8.33% 12. 0000 -33.33% 20. 0000 11.11%
7,488. 00 6, 864. 00 -624. 00 4,992.00 -2, 496.00 8, 320. 00 832. 00
OTHER | TEMS
53 ROADWAY SURVEYI NG
L.S. -25.00 % -75.00 % -64. 00 %
20, 000. 00 15,000.00 -5, 000. 00 5,000.00 -15,000. 00 7,200.00 - 12, 800.00
54 MONUMENT CASE AND COVER
1. 0000 EACH 300. 0000 400. 0000 33.33% 300. 0000 0.00 % 920. 0000 206. 67 %
300. 00 400. 00 100. 00 300. 00 0. 00 920. 00 620. 00
55 ADJUST MONUMENT CASE AND COVER
1. 0000 EACH 300. 0000 250. 0000 -16.67 % 300. 0000 0.00 % 590. 0000 96. 67 %
300. 00 250. 00 -50. 00 300. 00 0. 00 590. 00 290. 00
56 CEMENT CONC. S| DEWALK
9. 0000 S Y. 75. 0000 95. 0000 26. 67 % 98. 8000 31.73% 120. 0000 60. 00 %
675. 00 855. 00 180. 00 889. 20 214. 20 1, 080. 00 405. 00
57 CEMENT CONC. S| DEWALK RAMP TYPE 1
1. 0000 EACH 800. 0000 1, 900. 0000 137.50 % 1, 295. 0000 61.88 % 1, 400. 0000 75. 00 %
800. 00 1, 900. 00 1, 100. 00 1, 295. 00 495. 00 1, 400. 00 600. 00
58 CEMENT CONC. S| DEWALK RAMP TYPE 2 MOD.
1. 0000 EACH 1, 000. 0000 2, 250. 0000 125. 00 % 2, 660. 0000 166. 00 % 1, 400. 0000 40. 00 %
1, 000. 00 2, 250. 00 1, 250. 00 2, 660. 00 1, 660. 00 1, 400. 00 400. 00
59 RAMP DETECTABLE WARNI NG RETROFI T
72. 0000 S.F. 35. 0000 37. 0000 5.71% 35. 0000 0.00 % 56. 0000 60. 00 %
2,520. 00 2, 664. 00 144. 00 2,520. 00 0. 00 4,032. 00 1,512.00
60 ADJUST MANHOLE
18. 0000 EACH 400. 0000 300. 0000 -25.00 % 400. 0000 0. 00 % 440. 0000 10. 00 %
7,200. 00 5,400.00 -1, 800.00 7, 200. 00 0. 00 7,920. 00 720. 00

61 ADJUST CATCH BASI N
4.0000 EACH 400. 0000 500. 0000 25.00 % 400. 0000 0.00% 470. 0000 17.50 %
1, 600. 00 2,000. 00 400. 00 1, 600. 00 0. 00 1, 880. 00 280. 00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 03/ 23/ 2005
* k% BI D CHECK REPORT * * * TI ME: 11:56
PSZE JOB NO: 05A020 REVI SION NO : 1 BIDS OPENED ON : May 4 2005
CONTRACT NO': 006960 REGON NO  : 1 AWARDED ON : May 9 2005
VERSI ON NO : 2 WORK ORDER# : XL2157
o Cem203 T e LONBIDDER  ----ccc  —mcnen- 2ND BIDDER  <----cn oceon- 3RD BIDDER  -------
TITLE : SR 203 WATSON ASPHALT PAVI NG COVPANY, LAKESI DE | NDUSTRI ES W LDER CONSTRUCTI ON COMPANY
SAE/ABICSE;_O% ngsrgﬁtO&ggquDw c 19220 NE 80TH 14593 GALAXY WAY 1525 E MARI NE VI EW DR
05A020 98053- 9402 MONRCE WA 98272
PROJECT . STP. 0203(009) REDMOND WA 980730845 MONROE WA 982720247 EVERETT WA 982011927
CONTY(S) - KI NG CONTRACTOR NUMBER 864800 CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 892000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./ PRICE PER UN'T/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
OTHER | TEMS
62 ADJUST VALVE BOX
46. 0000 EACH 250. 0000 150. 0000 -40.00 % 250. 0000 0.00 % 400. 0000 60. 00 %
11, 500. 00 6,900.00 -4, 600.00 11, 500. 00 0. 00 18, 400. 00 6, 900. 00
63 ROADSI DE CLEANUP
EST. 0.00 % 0.00 % 0. 00 %
2,000. 00 2,000. 00 2, 000. 00 2,000. 00
64 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST. 0.00 % 0.00 % 0.00%
5.00 5. 00 5. 00 5.00
65 M NOR CHANGE
cALC 0.00 % 0.00 % 0. 00 %
~1.00 -1.00 -1.00 ~1.00
66 SPCC PLAN
L.S. -75.00 % -75.00 % -75.50 %
2,000. 00 500.00 -1, 500.00 500.00  -1,500.00 490.00  -1,510.00
CONTRACT TOTAL $918, 510. 00 $916, 749. 95 0. 19% $953, 111. 60 3. 77% $1, 090, 747. 50 18. 75%
BASE TOTAL $918, 510. 00 $916, 749. 95 0. 19% $953, 111. 60 3. 77% $1, 090, 747. 50 18. 75%




